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200 Whittington Ave, Hot Springs National Park, AR 71901 

 

 

 

ADDENDUM #2 
DATE:  6/3/2025 
SUBJECT: ASMSA FB-25-005 
 
The following change(s) to the above-referenced solicitation have been made as designated below: 
 
 

X Change of specification(s) 

 Additional specification(s) 

 Change of bid opening time and date 

 Cancellation of bid 

X Other 

 
Change of Project Timeline regarding EV Charging Stations 
 

The project timeline for the EV charging stations is 90 days, subject to potential lead-time for the needed 

equipment.  

 
Clarification Regarding Presence of Hazardous Materials 
 

Please provide two separate price sheets: one assuming asbestos is present in the removal of the existing 

stairwell and the removal/demolition of existing white house on proposed parking lot location, and also another 

price sheet assuming no asbestos is present. Each scenario should be clearly broken out as an alternate in the 

provided pricing sheets within the bid. If asbestos is found after work begins, appropriate time will be allotted to 

allow for asbestos abatement in addition to the 90-day project timeline.  

 
Clarification of Solicitation/Project Scope 
 

Pages 15, 16, and 17 of the Solicitation are not relevant to the current scope of work.  

 
 
NOTE: The specifications by virtue of this addendum become a permanent addition to the above referenced solicitation. It 
is each respondent's responsibility to thoroughly examine and read the entire solicitation and any Q&A or addenda to this 
solicitation. Failure of respondents to fully acquaint themselves with existing conditions or information provided will not be 
a basis for requesting extra compensation after the award of a contract.  
 
 
If you have any questions please contact Procurement Services at procurement@ualr.edu or (501) 916-3144 or Stephen 
Malec at ASMSA malecs@asmsa.org (501) 622-5106. 

mailto:malecs@asmsa.org

